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B-1 

The Contractor must furnish and make available all professional, technical, and support labor, as well as 
management services, supplies, materials, data, and facilities needed to accomplish the requirements set 
forth in Section C, Statement of Work (SOW), as incrementally requested and authorized by the 
Contracting Officer. 

The following defines the Contract Line Items (CLINs) for this Contract.   
 

CLIN DESCRIPTION QTY UNIT  AMOUNT 

  

  

  

  

  

  

  

  

  

001 TBFM Maintenance and Sustainment  
 

Contract Award  to  January 2020  
 

1 EA 

  

EC  

FF  

  

  

  

  

0001.A Develop, Test, Deploy, Implement and Maintain the 
System  

Sub CLIN:  Contract Award to  January 2015 
 

EC – Estimated Cost 
FF – Fixed Fee 

 
Cost Plus Fixed Fee (CPFF) 

1 EA 

  

EC  

FF  

  

  

  

  

0001.A.1 Develop, Test, Deploy, Implement and Maintain the 
System  

Sub CLIN:  Option 1 (February 2015 to January 2016) 
 

EC – Estimated Cost 
FF – Fixed Fee 

 
Cost Plus Fixed Fee (CPFF) 

1 EA 
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0001.A.2 Develop, Test, Deploy, Implement and Maintain the 
System  

Sub CLIN:  Option 2 (February 2016 to January 2017) 
 

EC – Estimated Cost 
FF – Fixed Fee 

 
Cost Plus Fixed Fee (CPFF) 

1 EA EC 
FF 

 

0001.A.3 Develop, Test, Deploy, Implement and Maintain the 
System  

Sub CLIN:  Option 3 (February 2017 to January 2018) 
 

EC – Estimated Cost 
FF – Fixed Fee 

 
Cost Plus Fixed Fee (CPFF) 

1 EA EC 
FF 

 

0001.A.4 Develop, Test, Deploy, Implement and Maintain the 
System  

Sub CLIN:  Option 4 (February 2018 to January 2019) 
 

EC – Estimated Cost 
FF – Fixed Fee 

 
Cost Plus Fixed Fee (CPFF) 

1 EA EC 
FF 

 

0001.A.5 Develop, Test, Deploy, Implement and Maintain the 
System  

Sub CLIN:  Option 5 (February 2019 to January 2020) 
 

EC – Estimated Cost 
FF – Fixed Fee 

 
Cost Plus Fixed Fee (CPFF) 

1 EA EC 
FF 
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0001.B Hardware/Software/License Procurement 
Sub –CLIN:  Contract Award to January 2015  

 
EC – Estimated Cost 

FF – Fixed Fee 
 

Cost Plus Fixed Fee (CPFF) 

  EC 
FF 

 

0001.B.1 Hardware/Software/License Procurement 
Sub –CLIN:  Option 1 (February 2015 to January 2016 

 
EC – Estimated Cost 

FF – Fixed Fee 
 

Cost Plus Fixed Fee (CPFF) 

  EC 
FF 

 

0001.B.2 Hardware/Software/License Procurement 
Sub –CLIN:  Option 2 (February 2016 to January 2017) 

 
EC – Estimated Cost 

FF – Fixed Fee 
 

Cost Plus Fixed Fee (CPFF) 

  EC 
FF 

 

0001.B.3 Hardware/Software/License Procurement 
Sub –CLIN:  Option 3 (February 2017 to January 2018) 

 
 EC – Estimated Cost 

FF – Fixed Fee 
 

Cost Plus Fixed Fee (CPFF) 

  EC 
FF 

 

0001.B.4 Hardware/Software/License Procurement 
Sub –CLIN:  Option 4 (February 2018 to January 2019) 

 
EC – Estimated Cost 

FF – Fixed Fee 
 

Cost Plus Fixed Fee (CPFF) 

  EC 
FF 
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0001.B.5 Hardware/Software/License Procurement 
Sub –CLIN:  Option 5 (February 2019 to January 2020) 

 
EC – Estimated Cost 

FF – Fixed Fee 
 

Cost Plus Fixed Fee (CPFF) 

  EC 
FF 

 

  

  

  

  

  

  

0002 TBFM Re-Architecture  
Base Period: Contract Award to October 2013 

 
 
 

  

  

EC  

FF  

  

  

  

  

0002.A Procure Hardware/Software/Licenses Re-Hosting 
Sub –CLIN: Contract Award to May 2013 

Cost Plus Fixed Fee (CPFF) 
 

  

  

TC  

TF  

CI  

SI  

QI  

  

0002.B Design, Develop to include M & C, MMG, and additional 
engineering string, and Test software 

Sub-CLIN:  April, 2010 to December 2011 
 

TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  

  

TC  

TF  

CI  

SI  

  

  

0002.C Implementation to include Site Survey through 
Operations 

Sub-CLIN:  June 2010 to June 2013 
 

TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

 
Cost Plus Incentive Fee (CPIF) 
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0002.D Improved Wind Data 
Sub-CLIN:  June 2011 to May 2012 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  TC 
TF 
CI 
SI 
QI 

 

  

  

  

  

  

  

  

0003 Design, Devleop, Test and Deploy TBFM Enhancements 
Base Period: Contract Award to November 2014 

 
 

  

  

TC  

TF  

CI  

SI  

QI  

  

  

0003.A Extended Metering 
Sub-CLIN: Contract Award to November 2014 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  

  

0003.B Coupled Scheduling 
Sub-CLIN: Contract Award to May 2011 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  TC 
TF 
CI 
SI 
QI 
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TC  

TF  

CI  

SI  

QI  

  

0003.C Flexible Scheduling/Accelerated Arrivals 
Sub-CLIN: April, 2010 to November 2011 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive   
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  

  

TC  

TF  

CI  

SI  

QI  

  

0003.D Convective Weather Display 
Sub-CLIN: April 2011 to November 2013 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  

  

TC  

TF  

CI  

SI  

QI  

  

0003.E TBFM Information Sharing 
Sub-CLIN:  August 2010 to November 2012 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  

  

TC  

TF  

CI  

SI  

QI  

  

  

0003.F Update Trajectory Calculations for RNAV/RNP Routing 
and Procedures 

Sub-CLIN:  August 2011 to May 2013 
 

TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 
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TC  

TF  

CI  

SI  

QI  

  

  

0003.G Metering Analysis and Improvement 
Sub-CLIN:  January 2011 to November 2013 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  

  

0003.H Integrated Departure and Arrival Capability 
Sub-CLIN:  Contract Award to November 2014 

 
TC – Target Cost 
TF – Target Fee  

CI – Cost Incentive  
SI – Schedule Incentive 

QI – Quality Incentive 
 

Cost Plus Incentive Fee (CPIF) 

  TC 
TF 
CI 
SI 
QI 

 

0004 Engineering Services and Site Support 
Contract Award to January 2020 

 

    

0004.A Engineering Services and Site Support 
Base Period: Contract Award to January 2015 

Time and Material (T & M) 

    

0004.B Engineering Services and Site Support 
Option 1 (February 2015 to January 2016) 

Time and Material (T & M) 

    

0004.C Engineering Services and Site Support 
Option 2 (February 2016 to January 2017) 

Time and Material (T & M) 

    

0004.D Engineering Services and Site Support 
Option 3 (February 2017 to January 2018) 

Time and Material (T & M) 

    

0004.E Engineering Services and Site Support 
Option 4 (February 2018 to January 2019) 

Time and Material (T & M) 

    

0004.F Engineering Services and Site Support 
Option 1 (February 2019 to January 2020) 

Time and Material (T & M) 

    

 
 


